

District Office- Tenant Improvement

981 Ridder Park Drive, San Jose, CA 95131
MDG Project # 2203

MECHANICAL UPGRADES – BID #B-03-2022-23
ELECTRICAL UPGRADES – BID #B-04-2022-23
GENERAL CONSTRUCTION – BID #B-05-2022-23

October 27, 2022

Berryessa Union School District
SAN JOSE, CALIFORNIA

This Addendum forms a part of the Contract Documents and modifies and clarifies the Notice to Bidders as noted below. Bidders must acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

GENERAL BIDDING CLARIFICATION

Item #1: REVISED BID DATE – ELECTRICAL UPGRADES – Bid #B-03-2022-23

- A. **BID #B-04-2022-23** – ELECTRICAL UPGRADES – Revised bid date – The bid date has been changed to November 17, 2022, at 2:30PM.

SPECIFICATIONS CLARIFICATIONS

Item #1:

- A. Section 00 52 26 – Agreement – Replace the section in its entirety with the revised section 00 52 26 Agreement – marked addendum 4, Corrected Article III.

Item #2:

- A. Section 00 43 13 – Bid Bond form – Replace the section in its entirety with the revised section 00 43 13 - Bid Bond form marked addendum 4. Corrected date – 202_.

DRAWING CLARIFICATIONS

-----ARCHITECTURAL-----

Item #1: Sheet A-0.1 Title Sheet

- A. Add sheet A-12.5.1 Metal Framing Details to the Sheet Index.

Item #2: Sheet A-12.5.1 Metal Framing Details

- A. Add this sheet for use for all typical metal framing details and requirements throughout the project unless noted otherwise.

Item #3: Sheet A-12.8 Door Jam; Window Details

- A. See added details 9 and 10 for clarification on requirements for Door No 128.3 (new door into existing aluminum storefront system).

PRE-BID RFI

1. **Question – I noticed that the acoustical ceiling finish schedule and RCP labels don't align. Would you please clarify whether we should follow the RCP labels or finish schedule, or if we should count new grid and tile throughout.**

Answer_– Please let the contractor know they should refer to the RCP Legend on sheets A-4.3 + A-4.4 for grid size. The spec section calls for the specific tile line- no change from V1.

Attachments:

A-12.5.1 Metal Framing Details (24" x 36" sheet)
A-12.8 Door & Window Details (24" x 36" sheet)
Section 00 52 26 – Agreement
Section 00 43 13 – Bid Bond form

End of Addendum #04

20 TYPICAL LAPPED JOIST DETAIL
1 1/2" = 1'-0"

16 TYPICAL JOIST AND STUD WEB HOLES REINFORCING
1 1/2" = 1'-0"

12 TYPICAL CORNER FRAMING
1 1/2" = 1'-0"

8 TYPICAL ALLOWABLE HOLES IN STUD WEB
1 1/2" = 1'-0"

4 TYPICAL NON-BEARING WALL TOP CONNECTION FIRST FLOOR
1 1/2" = 1'-0"

19 TYPICAL CORNER FRAMING
1 1/2" = 1'-0"

15 TYPICAL STUD BRACING WITH SHEATHING
1 1/2" = 1'-0"

11 TYPICAL HEADER SCHEDULE
1 1/2" = 1'-0"

7 TYPICAL LIGHT GAUGE STUD WALL FRAMING - NON BEARING
1 1/2" = 1'-0"

3 TYPICAL LIGHT GAUGE STUD DESIGNATIONS
NTS

18 TYPICAL BACKING DETAIL
1 1/2" = 1'-0"

14 TYPICAL NON-BEARING WALL TOP CONNECTION- 2ND FLOOR
1 1/2" = 1'-0"

10 TYPICAL SILL SCHEDULE
1 1/2" = 1'-0"

6 TYPICAL BRIDGING
1 1/2" = 1'-0"

2 STUD SCHEDULE - NON BEARING
NTS

17 TYPICAL BLOCKING CONNECTION
1 1/2" = 1'-0"

13 TYPICAL DOUBLE STUD JAMB BASE SIMILAR AT TOP
1 1/2" = 1'-0"

9 TYPICAL DOUBLE STUD JAMB BASE SIMILAR AT TOP
1 1/2" = 1'-0"

5 TYPICAL STUD BLOCKING
1 1/2" = 1'-0"

1 TYPICAL HEAD & SILL DETAILS NON-BEARING WALLS
1 1/2" = 1'-0"

Regulatory Agency Approval

DSA: 01-123931 / File: 43-7



Engineer Seal

600 S 162-43

MEMBER DEPTH (IN 1/100 IN.)

THICKNESS IN MILS (IN 1/1000 IN.)

FLANGE WIDTH (IN 1/100 IN.)

MINIMUM DELIVERABLE THICKNESS (MILS)	GAUGE	DESIGN THICKNESS (INCHES)
18	25	.0180
27	22	.0208
33	20	.0240
43	18	.0451
54	16	.0566
68	14	.0713
97	12	.1017

MINIMUM DELIVERABLE THICKNESS (MILS)

GAUGE

DESIGN THICKNESS (INCHES)

Architect Seal

EXTERIOR WALL STUD - NON BEARING PARTITION

WALL HEIGHT	STUD SECTION	SPACING
<= 16'	600S162-43	18" O.C.
16'-20'	600S162-43	18" O.C.
20'-24'	600S200-54	18" O.C.

INTERIOR WALL STUD - NON BEARING PARTITION

WALL HEIGHT	STUD SECTION	SPACING
<= 14'	350S162-33	18" O.C.
<= 16'	400S162-43	18" O.C.
<= 20'	600S200-54	18" O.C.

Project Title

DISTRICT OFFICE TI
981 RIDDER PARK DR
SAN JOSE, CA 95131

Client

BERRYESSA UNION SCHOOL DISTRICT
1376 PIEDMONT RD.
SAN JOSE, CA 95132

No.	Revisions/Submissions	Date
1	DSA Submittal_V1	July 19, 2022
2	District CM Comments	Oct. 6, 2022
3	Addendum No. 3	Oct. 21, 2022
4	Addendum No. 4	Oct. 26, 2022

Drawing Title

METAL FRAMING DETAILS

Project No. 2203 Date July 19, 2022

Drawing Number

CD **A-12.5.1**



Engineer Seal

Architect Seal



Project Title

DISTRICT OFFICE TI
981 RIDDER PARK DR
SAN JOSE, CA 95131

Client

BERRYESSA UNION SCHOOL DISTRICT
1376 PIEDMONT RD.
SAN JOSE, CA 95132

No.	Revisions/Submissions	Date
1	DSA Submittal_V1	July 19, 2022
2	District CM Comments	Oct. 6, 2022
3	Addendum No. 3	Oct. 21, 2022
4	Addendum No. 4	Oct. 26, 2022

Drawing Title











DOOR & WINDOW DETAILS

Project No. 2203 Date July 19, 2022

CD Drawing Number

A-12.8

20	16	12	8	4
19	15	11	7	3
18	14	10	6	2
17	13	9	5	1



9 DOOR IN EXISTING ALUMINUM STOREFRONT SYSTEM
DOOR NO. 128.3 1/4\" = 1'-0"

5 DOOR FRAME - FINISHES INTERIOR HEAD
(JAMB SIMILAR) 3\" = 1'-0"

1 DOOR WINDOW FRAME PROFILE 3\" = 1'-0"

DOCUMENT 00 52 26

AGREEMENT BETWEEN OWNER AND CONTRACTOR

This Agreement effective _____, 202__, by and between Berryessa Union School District, Santa Clara County, California, hereinafter called the "Owner," and _____, hereinafter called the "Contractor."

WITNESSETH: That the Contractor and the Owner for the consideration hereinafter named agree as follows:

ARTICLE I. SCOPE OF WORK. The Contractor agrees to furnish all labor, equipment and materials, including tools, implements, and appliances required, and to perform all the work in a good and workmanlike manner, free from any and all liens and claims from mechanics, material suppliers, subcontractors, artisans, machinists, teamsters, freight carriers, and laborers required for:

all in strict compliance with the plans, drawings and specifications therefore prepared by:

McKim Design Group

and other contract documents relating thereto.

ARTICLE II. CONTRACT DOCUMENTS. The Contractor and the Owner agree that all of the documents listed in Article 1.1.1 of the General Conditions form the Contract Documents which form the Contract.

ARTICLE III. TIME TO COMPLETE AND LIQUIDATED DAMAGES.

Time is of the essence in this contract, and the time of Completion for the Project shall be as follows:

Start Construction – All Bid Packages – November 14, 2022

Complete Construction – All Bid Packages - February 17, 2023

Failure to Complete the Project within the time and in the manner provided for by the Contract Documents (i.e., by the Completion deadline) shall subject the Contractor to liquidated damages. For purposes of liquidated damages, the concept of “substantial completion” shall not constitute Completion and is not part of the Contract Documents. The actual occurrence of damages and the actual amount of the damages which the Owner would suffer if the Project were not Completed by the Completion deadline are dependent upon many circumstances and conditions which could prevail in various combinations and, from the nature of the case, it is impracticable and extremely difficult to fix the actual damages. Damages which the Owner would suffer in the event of delay include, but are not limited to, loss of the use of the Project, disruption of activities, costs of administration, supervision and the incalculable inconvenience and loss suffered by the public.

Accordingly, the parties agree that the amount herein set forth shall be the amount of damages which the Owner shall directly incur upon failure of the Contractor to Complete the Project by the Completion deadline: **One Thousand Dollars (\$1,000.00), for each calendar day** by which Completion of the Project is delayed beyond the Completion deadline as adjusted by change orders.

If the Contractor becomes liable under this section, the Owner, in addition to all other remedies provided by law, shall have the right to withhold any and all retained percentages of payments and/or progress payments, and to collect the interest thereon, which would otherwise be or become due the Contractor until the liability of the Contractor under this section has been finally determined. If the retained percentages and withheld progress payments appear insufficient to discharge all liabilities of the Contractor incurred under this Article, the Contractor and its sureties shall continue to remain liable to the Owner for such liabilities until all such liabilities are satisfied in full.

If the Owner accepts any work or makes any payment under this Agreement after a default by reason of delays, the payment or payments shall in no respect constitute a waiver or modification of any Agreement provisions regarding time of Completion and liquidated damages.

ARTICLE IV. PAYMENT AND RETENTION. The Owner agrees to pay the Contractor in current funds _____ dollars (\$_____) for work satisfactorily performed after receipt of properly documented and submitted Applications for Payment and to make payments on account thereof, as provided in the General Conditions.

The retention amount on this Project is Five Percent (5%).

ARTICLE V. CHANGES. Changes in this Agreement or in the Work to be done under this Agreement shall be made as provided in the General Conditions.

ARTICLE VI. TERMINATION. The Owner or Contractor may terminate the Contract as provided in the General Conditions.

ARTICLE VII. PREVAILING WAGES. The Project is a public work, the Work shall be performed as a public work and pursuant to the provisions of Section 1770 et seq. of the Labor Code of the State of California, which are hereby incorporated by reference and made a part hereof, the Director of Industrial Relations has determined the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work in the locality in which the work is to be performed, for each craft, classification or type of worker needed to execute this Contract. Per diem wages shall be deemed to include employer payments for health and welfare, pension, vacation, apprenticeship or other training programs, and similar purposes. Copies of the rates are on file at the Owner's principal office. The rate of prevailing wage for any craft, classification or type of workmanship to be employed on this Project is the rate established by the applicable collective bargaining agreement which rate so provided is hereby adopted by reference and shall be effective for the life of this Agreement or until

Addendum 4

the Director of the Department of Industrial Relations determines that another rate be adopted. It shall be mandatory upon the Contractor and on any subcontractor to pay not less than the said specified rates to all workers employed in the execution of this Agreement.

The Contractor and any subcontractor under the Contractor as a penalty to the Owner shall forfeit not more than Two Hundred Dollars (\$200.00) for each calendar day or portion thereof for each worker paid less than the stipulated prevailing rates for such work or craft in which such worker is employed. The difference between such stipulated prevailing wage rates and the amount paid to each worker for each calendar day or portion thereof for which each worker was paid less than the stipulated prevailing wage rate shall be paid to each worker by the Contractor.

The Contractor and each Subcontractor shall keep or cause to be kept an accurate record for work on this Project showing the names, addresses, social security numbers, work classification, straight time and overtime hours worked and occupations of all laborers, workers and mechanics employed by them in connection with the performance of this Contract or any subcontract thereunder, and showing also the actual per diem wage paid to each of such workers, which records shall be open at all reasonable hours to inspection by the Owner, its officers and agents and to the representatives of the Division of Labor Law Enforcement of the State Department of Industrial Relations. The Contractor and each subcontractor shall furnish a certified copy of all payroll records directly to the Labor Commissioner.

For public works contracts awarded on and after January 1, 2015, those public works projects shall be subject to compliance monitoring and enforcement by the Department of Industrial Relations.

As of March 1, 2015, a contractor or subcontractor shall not be qualified to submit a bid or to be listed in a bid proposal subject to the requirements of Public Contract Code section 4104 unless currently registered and qualified under Labor Code section 1725.5 to perform public work as defined by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of the Labor Code.

As of April 1, 2015, a contractor or subcontractor shall not be qualified to enter into, or engage in the performance of, any contract of public work (as defined by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of the Labor Code) unless currently registered and qualified under Labor Code section 1725.5 to perform public work.

ARTICLE VIII. WORKING HOURS. In accordance with the provisions of Sections 1810 to 1815, inclusive, of the Labor Code of the State of California, which are hereby incorporated and made a part hereof, the time of service of any worker employed by the Contractor or a Subcontractor doing or contracting to do any part of the Work contemplated by this Agreement is limited and restricted to eight hours during any one calendar day and forty hours during any one calendar week, provided, that work may be performed by such employee in excess of said eight hours per day or forty hours per week provided that compensation for all hours worked in excess of eight hours per day, and forty hours per week, is paid at a rate not less than one and one-half (1½) times the

basic rate of pay. The Contractor and every Subcontractor shall keep an accurate record showing the name of and the actual hours worked each calendar day and each calendar week by each worker employed by them in connection with the Work. The records shall be kept open at all reasonable hours to inspection by representatives of the Owner and the Division of Labor Law Enforcement. The Contractor shall as a penalty to the Owner forfeit Twenty-five Dollars (\$25.00) for each worker employed in the execution of this Agreement by the Contractor or by any subcontractor for each calendar day during which such worker is required or permitted to work more than eight hours in any one calendar day, and forty hours in any one calendar week, except as herein provided.

ARTICLE IX. APPRENTICES. The Contractor agrees to comply with Chapter 1, Part 7, Division 2, Sections 1777.5 and 1777.6 of the California Labor Code, which are hereby incorporated and made a part hereof. These sections require that contractors and subcontractors employ apprentices in apprenticeable occupations in a ratio of not less than one hour of apprentice's work for each five hours of work performed by a journeyman (unless an exemption is granted in accordance with Section 1777.5) and that contractors and subcontractors shall not discriminate among otherwise qualified employees as indentured apprentices on any public works solely on the ground of sex, race, religious creed, national origin, ancestry or color. Only apprentices as defined in Labor Code Section 3077, who are in training under apprenticeship standards and who have signed written apprentice agreements, will be employed on public works in apprenticeable occupations. The responsibility for compliance with these provisions is fixed with the Contractor for all apprenticeable occupations.

ARTICLE X. DSA OVERSIGHT PROCESS. The Contractor must comply with the applicable requirements of the Division of State Architect ("DSA") Construction Oversight Process ("DSA Oversight Process"), including but not limited to (a) notifying the Owner's Inspector of Record/Project Inspector ("IOR") upon commencement and completion of each aspect of the work as required under DSA Form 156; (b) coordinating the Work with the IOR's inspection duties and requirements; (c) submitting verified reports under DSA Form 6-C; and (d) coordinating with the Owner, Owner's Architect, any Construction Manager, any laboratories, and the IOR to meet the DSA Oversight Process requirements without delay or added costs to the Project.

Contractor shall be responsible for any additional DSA fees related to review of proposed changes to the DSA-approved construction documents, to the extent the proposed changes were caused by Contractor's wrongful act or omissions. If inspected work is found to be in non-compliance with the DSA-approved construction documents or the DSA-approved testing and inspection program, then it must be removed and corrected. Any construction that covers unapproved or uninspected work is subject to removal and correction, at Contractor's expense, in order to permit inspection and approval of the covered work in accordance with the DSA Oversight Process.

ARTICLE XI. INDEMNIFICATION AND INSURANCE. The Contractor will defend, indemnify and hold harmless the Owner, its governing board, officers, agents, trustees, employees and others as provided in the General Conditions.

By this statement the Contractor represents that it has secured the payment of Workers' Compensation in compliance with the provisions of the Labor Code of the State of California and during the performance of the work contemplated herein will continue so to comply with said provisions of said Code. The Contractor shall supply the Owner with certificates of insurance evidencing that Workers' Compensation Insurance is in effect and providing that the Owner will receive thirty (30) days' notice of cancellation.

Contractor shall provide the insurance set forth in the General Conditions. The amount of general liability insurance shall be \$1,000,000.00 per occurrence for bodily injury, personal injury and property damage and a minimum of \$2,000,000.00 aggregate. The amount of automobile liability insurance shall be \$1,000,000.00 per accident for bodily injury and property damage combined single limit.

ARTICLE XII. ENTIRE AGREEMENT. The Contract constitutes the entire agreement between the parties relating to the Project, and supersedes any prior or contemporaneous agreement between the parties, oral or written, including the Owner's award of the Project to Contractor, unless such agreement is expressly incorporated herein. The Owner makes no representations or warranties, express or implied, not specified in the Contract. The Contract is intended as the complete and exclusive statement of the parties' agreement pursuant to Code of Civil Procedure section 1856.

ARTICLE XIII. EXECUTION OF OTHER DOCUMENTS. The parties to this Agreement shall cooperate fully in the execution of any and all other documents and in the completion of any additional actions that may be necessary or appropriate to give full force and effect to the terms and intent of the Contract.

ARTICLE XIV. EXECUTION IN COUNTERPARTS. This Agreement may be executed in counterparts such that the signatures may appear on separate signature pages. A copy, or an original, with all signatures appended together, shall be deemed a fully executed Agreement.

ARTICLE XV. BINDING EFFECT. Contractor, by execution of this Agreement, acknowledges that Contractor has read this Agreement and the other Contract Documents, understands them, and agrees to be bound by their terms and conditions. The Contract shall inure to the benefit of and shall be binding upon the Contractor and the Owner and their respective successors and assigns.

ARTICLE XVI. SEVERABILITY; GOVERNING LAW; CHOICE OF FORUM. If any provision of the Contract shall be held invalid or unenforceable by a court of competent jurisdiction, such holding shall not invalidate or render unenforceable any other provision hereof. The Contract shall be governed by the laws of the State of California. Any action or proceeding seeking any relief under or with respect to this Agreement shall be brought solely in the Superior Court of the State of California for the County of Santa Clara, subject to transfer of venue under applicable State law, provided that nothing in this Agreement shall constitute a waiver of immunity to suit by Owner.

ARTICLE XVII. AMENDMENTS. The terms of the Contract shall not be waived, altered, modified, supplemented or amended in any manner whatsoever except

Addendum 4

by written agreement signed by the parties and approved or ratified by the Governing Board.

ARTICLE XVIII. ASSIGNMENT OF CONTRACT. The Contractor shall not assign or transfer by operation of law or otherwise any or all of its rights, burdens, duties or obligations without the prior written consent of the surety on the payment bond, the surety on the performance bond and the Owner.

ARTICLE XIX. WRITTEN NOTICE. Written notice shall be deemed to have been duly served if delivered in person to the individual or member of the firm or to an officer of the corporation for whom it was intended, or if delivered at or sent by registered or certified or overnight mail to the last business address known to the person who gives the notice.

(CONTRACTOR)

(OWNER)

SIGNED BY (Contractor)

(Title)

CALIFORNIA CONTRACTOR'S
LICENSE NO.

LICENSE EXPIRATION DATE

NOTE: Contractor must give the full business address of the Contractor and sign with Contractor's usual signature. Partnerships must furnish the full name of all partners and the Agreement must be signed in the partnership name by a general partner with authority to bind the partnership in such matters, followed by the signature and designation of the person signing. The name of the person signing shall also be typed or printed below the signature. Corporations must sign with the legal name of the corporation, followed by the name of the state of incorporation and by the signature and designation of the chairman of the board, president or any vice president, and then followed by a second signature by the secretary, assistant secretary, the chief financial officer or assistant treasurer. All persons signing must be authorized to bind the corporation in the matter. The name of each person signing shall also be typed or printed below the signature. Satisfactory evidence of the authority of the officer signing on behalf of a corporation shall be furnished.

END OF DOCUMENT

DOCUMENT 00 43 13

BID BOND

KNOW ALL MEN BY THESE PRESENTS that we the undersigned _____ as Principal and _____ as Surety, are hereby held and firmly bound unto the Berryessa Union School District (“Owner”) in the sum of _____ Dollars (\$_____) for payment of which sum, well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and assigns.

The condition of the above obligation is such that whereas the Principal has submitted to the Owner a certain bid, attached hereto and hereby made a part hereof, to enter into a Contract in writing for the construction of **Tenant Improvements at the New District Office Project – Bid Division**_____ in strict accordance with Contract Documents.

NOW, THEREFORE,

- a. If said bid shall be rejected, or, in the alternative;
- b. If said bid shall be accepted and the Principal shall execute and deliver a contract in the form of agreement attached hereto and shall execute and deliver Performance and Payment Bonds in the forms attached hereto (all properly completed in accordance with said bid), and shall in all other respects perform the agreement created by the acceptance of said bid;

Then this obligation shall be void, otherwise the same shall remain in full force and effect, it being expressly understood and agreed that the liability of the Surety for any and all default of the Principal hereunder shall be the amount of this obligation as herein stated.

Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract on the call for bids, or to the Work to be performed hereunder, or the specifications accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of said Contract or the call for bids, or to the Work, or to the specifications.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under several seals this ____ day of _____, 202__, the name and corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body. In the presence of:

(Notary Seal)

(Principal)

(Business Address)

(Corporate Surety)

Business Address)

By: _____

The rate or premium of this bond is _____ per thousand, the total amount of premium charged, \$_____.

(The above must be filled in by Corporate Surety).

END OF DOCUMENT