

District Office- Tenant Improvement

981 Ridder Park Drive, San Jose, CA 95131
MDG Project # 2203

MECHANICAL UPGRADES – BID #B-03-2022-23
ELECTRICAL UPGRADES – BID #B-04-2022-23
GENERAL CONSTRUCTION – BID #B-05-2022-23

September 28, 2022

**Berryessa Union School District
SAN JOSE, CALIFORNIA**

This Addendum forms a part of the Contract Documents and modifies and clarifies the Notice to Bidders as noted below. Bidders must acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

GENERAL BIDDING CLARIFICATION

Item #1:

- A. BID #B-03-2022-23 - MECHANICAL UPGRADES – Revised bid date – The bid date has been changed to October 27, 2022, at 2:00PM.
- B. BID #B-03-2022-23 - ELECTRICAL UPGRADES – Revised bid date – The bid date has been changed to October 27, 2022, at 2:30PM.
- C. BID #B-03-2022-23 – GENERAL CONSTRUCTION – Revised bid date – The bid date has been changed to October 27, 2022, at 3:00pm.

Item #2:

- A. An additional Non-Mandatory Pre-Bid Conference and Job Walk for these projects is scheduled for. October 11, 2022, beginning at 1:00PM. Meet outside in the parking lot at the New District Office, 981 Ridder Park Dr, San Jose, CA 95132. COVID 19 Guidelines will be enforced – social distancing is required. Contractors are not to visit the site without an appointment.

Attachments:

none

End of Addendum #01