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DSA #01-120361 / File 43-7 
 

4595 Cherry Avenue First Floor, San Jose, CA 95118  ph.408.927.8110   

 
 

District Office- Tenant Improvement 
981 Ridder Park Drive, San Jose, CA 95131  

MDG Project # 2203 
 

CUSTOM CASEWORK – BID #B-09-2022-23 
 

December 8, 2022 
Berryessa Union School District  

SAN JOSE, CALIFORNIA 
 

This Addendum forms a part of the Contract Documents and modifies and clarifies the Notice to Bidders as 
noted below.  Bidders must acknowledge receipt of this Addendum in the space provided on the Bid Form.  
Failure to do so may subject the Bidder to disqualification. 
 

GENERAL BIDDING CLARIFICATION 
 
NONE 
 
 

SPECIFICATIONS CLARIFICATIONS 
 

Item #1:  Revise the Project Start Date, Completion Date and Duration as Follows: 
 
Project Start Date – January 16, 2023 
 
Project Completion Date – March 17, 2023 
 
Project Duration – 60 (Sixty) Consecutive Calendar Days 

 
 

 
DRAWING CLARIFICATIONS 

 
NONE 
 
 
Attachments: 
NONE 
 
 
 
 
 
 
                                                                  End of Addendum #01 


